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ADDENDUM NO. 2 
 

Date: January 10, 2017 
 

for 
 

RFQ&P for Design-Build Consultant Services  
 

BID No. 345D 
 

South Orange County Community College District 
 
General-All project documents including contract documents, drawings, and specifications, shall remain 
unchanged with the exception of those elements added, revised, deleted, or clarified by this addendum. 
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2-1 Revised Request for Qualifications and Proposals 
 
2-1.1 Under the heading “Submittal Information and Submittal Schedule,” revise the Request 

for Qualification & Proposals Submittal Schedule as follows: 
 
       From:   To: 
 

 Deadline for written questions  January 6, 2017 January 12, 2017 

 Last addendum     January 9, 2017 January 13, 2017 

 Deadline for RFQ&P Submittal  January 12, 2017 January 18, 2017 

 
2-1.2 To clarify the responsibilities of team members during the development of the Design-

Build Entity Request for Proposals, Attachment A, Criteria Document 
Responsibility Matrix, is provided. 

 
2-1.3 Under the heading “Scope of Work,” in the section entitled Project Specific 

Submission Information, revise the requirements for the Parking Lot Phase IA and 
Solar Shade Project, second paragraph, as follows: 

 
 From:  “Development of criteria documents and the Request for Qualifications to pre-

qualify Design-Build Entities for this project is currently underway. Design-Build 
Consultant services are to begin for this project during evaluation of the pre-
qualification submissions of Design-Build entities followed by completion of criteria 
documents and issuance of the RFP.” 

 
 To: “Development of criteria documents and the Request for Qualifications documents 

used to pre-qualify Design-Build Entities for this project is currently underway. Design-
Build consultant services are to begin with specific review of the prequalification 
documents and a continuation of the RFP criteria document development (see 
Attachment A, Criteria Document Responsibility Matrix). These tasks will be followed 
by reviewing the existing scoring procedure and proposing modifications for 
improvement, finalizing the scoring spreadsheet and guiding the selection committee 
through evaluation and selection using the RFQ/RFP proposal documents.” 

 

2-2 Questions and Answers 

Q3: South Orange County CCD has requested a breakout of professional fees in 
accordance with the scope of work shown in the sample agreement which includes support 
on the selection of a criteria architect and assistance with Prequalification for the design-
build entity. Are these services still required for one or both of the listed projects? Do fees 
for these services need to be included in the Phase I costs for one or both of the listed 
projects?  
 
A3: See the revision of the project scope in paragraph 2-1.3 above. Do not include fees for 
support of the criteria architect selection and the prequalification process relative to the Health 
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Center – Concession project. Do not include fees for the support of criteria architect selection 
relative to the Parking Lot Phase IA and Solar Shade project. Do include fees for the Design-
Build Entity Prequalification efforts relative to the Parking Lot Phase IA and Solar Shade 
project.  

 

End of Addendum No. 2 
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Criteria Documents: Work with the District in the development of the Design-Build Request 

for Proposal and all associated documents. Criteria documents will include the following and 

have been separated into the RFP work performed by others: 

Description Responsibility 

Criteria Architect 

Project Description and Criteria Criteria Architect 
Sustainability Standards Criteria Architect 
Updated BIM Standards Criteria Architect and District 
Design-Build Entity’s Reference Documents Design-Build Project Consultant, 

Criteria Architect and District 
Prequalification Questionnaire Criteria Architect and District 

District 

Integrated Project Delivery Guide District 
Prequalification Questionnaire District 
Development Master Plan District 
Utility Survey Information District Civil Consultant 
District-wide Signage Standards District/College Facilities 
Technical Hazardous Material Abatement DISTRICT’S Environmental Consultant 

Specifications 
Entry to Property Agreement District 
Design-Build Entity’s Reference Documents Design-Build Project Consultant, 

District and Criteria Architect 

Design-Build Project Consultant 
 

Rules for Interview and Negotiations Design-Build Project Consultant 
Specific Design-Build Proposal Design-Build Project Consultant 

Requirements 
Proposal Evaluation Factors, Scoring and Design-Build Project Consultant 

Ranking Methodology 
Design-Build Entity’s Reference Documents Design-Build Project Consultant, 
 Criteria Architect and District 
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Design-Build Legal Counsel 
 

Design Build Contract & General Conditions Design-Build Legal Counsel 
Non-Collusion Declaration Design-Build Legal Counsel 
Proposal, Performance and Payment Bond Design-Build Legal Counsel  
Letter of Organization Design-Build Legal Counsel 
DVBE Requirements Design-Build Legal Counsel 
Evidence of Insurance, including E&O Design-Build Legal Counsel 

 


